| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/10/03
PAGE : 800 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 454, 219.74 RQUTE : 69, 70, 465
CALL ORDER : 800 CONTRACT ID : R -26471-B COUNTIES : HAM LTON HANCOCK
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT VARl ON
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 4654377
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 459, 249.00 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ m m e e e e e e e e e mm e e e e et m o m e m e m e m e m e e m e mm i mm i m e m o m e m e m e m e m e

SECTI ON 0001  PAVEMENT REHABI LI TATI ON

[
0001 105-06845 LUWP| 2999. 00000 2999. 00|

|

I

CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 3.000 MS | 2300. 00000 6900. 00| |
FIELD OFFI CE, A | | |
0003 110-01001 LUMP|  23000. 00000 23000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 22400. 000 SYS | 1. 80000 40320. 00| |
SURFACE M LLING ASPHALT , 1 IN. TO | | |
1-1/4 IN | | |
0005 304-07491 2270.000 TON | 72. 00000 163440. 00| |
HVA PATCH NG, TYPE C [ | |
0006 401- 06264 LUMP| 3000. 00000 3000. 00| |
PROFI LOGRAPH, HMVA | | |
0007 402- 07434 1849.000 TON | 64. 00000 118336. 00| |
HVA SURFACE, TYPE C | [ |
0008 402- 07439 364.000 TON | 46. 00000 16744. 00| |
HVA | NTERVEDI ATE, TYPE C | | |
0009 406- 05520 5.200 TON | 180. 00000 936. 00| |
ASPHALT FOR TACK COAT | | |
0010 606- 07484 1079.000 LFT | 4.00000 4316. 00| |
M LLED HVA SHOULDER CORRUGATI ONS | | |
0011 801- 06207 915. 000 LFT | 1. 50000 1372. 50]| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN | [ [
0012 801- 06640 23.000 EACH 80. 00000 1840. 00| |
CONSTRUCTI ON SIGN, A | | |
0013 801- 06710 14.000 DAY | 25. 00000 350. 00| |
FLASH NG ARROW S| GN | | |
0014 801-06775 LUMP|  53467. 80000 53467. 80| |
I

MAI NTAI NI NG TRAFFI C | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 800 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 454, 219. 74 ROUTE : 69, 70, 465
CALL ORDER . 800 CONTRACT ID: R -26471-B COUNTI ES : HAM LTON HANCOCK
LETTI NG DATE : 06/10/03 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 805- 02503 3600. 000 LFT | 0. 40000 1440. 00| |
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0016 805-78795 900. 000 LFT | 6. 00000 5400. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0017 808-06701 1702.000 LFT | 0. 40000 680. 80| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0018 808- 06703 10172. 000 LFT | 0. 40000 4068. 80| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0019 808- 75245 8124.000 LFT | 0. 40000 3249. 60| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. [ | |
0020 808- 75297 243.000 LFT | 5. 50000 1336. 50| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0021 808- 75320 20. 000 EACH| 56. 00000 1120. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0022 808- 75325 18. 000 EACH| 70. 00000 1260. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0023 808- 75996 102. 000 EACH 11. 00000 1122. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0024 808- 75998 102. 000 EACH| 25. 00000 2550. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 459, 249.00| |
__________________________________________ o
CONTRACT TOTALS | $ 459, 249.00| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 810 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 253, 829. 57 ROUTE :
CALL ORDER . 810 CONTRACT ID : R -26894-C COUNTI ES : MARI ON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 11/14/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9949068
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 1,989, 723.35 100. 0000%
2 35-1057871 SMOCK FANSLER CORPORATI ON $ 2,029, 106. 20 101. 9793%
| (1) 35-1618530 | (2) 35-1057871 [
| AVER CAN CONTRACTI NG & SERVI | SMOCK FANSLER CORPORATI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ENHANCEMENT, PEDESTRI AN ACCESS | MPROVEMENTS
[ | |
0001 105- 06845 LUMP|  30000. 00000 30000. 00]  18000. 00000 18000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 8.000 MS | 1500. 00000 12000. 00| 1500. 00000 12000. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUVP|  99000. 00000 99000. 00]  119500. 00000 119500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP|  20000. 00000 20000. 00|  105000. 00000 105000. 00|
CLEARI NG R GHT OF WAY | | |
0005 202-52710 426.000 SYS | 11. 00000 4686. 00| 8. 00000 3408. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0006 202- 60820 1780.500 SYS | 3. 50000 6231. 75| 3.80000 6765. 90|
SURFACE M LLI NG ASPHALT | | |
0007 202- 91840 95.000 LFT | 10. 00000 950. 00| 10. 00000 950. 00|
FENCE, CHAIN LI NK, REMOVE | | [
0008 202- 96022 4.000 EACH 2000. 00000 8000. 00| 550. 00000 2200. 00|
CONCRETE FOUNDATI ON, REMOVE [ | [
0009 203- 02000 3689.000 CYS | 11. 00000 40579. 00| 19. 00000 70091. 00|
EXCAVATI ON,  COMVON | | |
0010 203- 02070 1604. 000 CYS | 27. 00000 43308. 00| 33.00000 52932. 00|
BORROW | | |
0011 210- 05815 3.000 EACH| 1000. 00000 3000. 00| 1000. 00000 3000. 00|
LI GHTI NG CONTROL | | |
0012 210- 07694 LUMP|  50000. 00000 50000.00]  49000. 00000 49000. 00|
TELECOVMUNI CATI ONS SYSTEM | | [
0013 210- 07695 48.000 LFT | 300. 00000 14400. 00| 150. 00000 7200. 00|
GRATE TRENCH | | |
0014 210- 07752 LUMP| 3200. 00000 3200. 00| 204000. 00000 204000. 00|
VENEER , GRANI TE | | |
0015 210- 07752 LUWP|  210000. 00000 210000. 00]  19500. 00000 19500. 00|

VENEER , LI MESTONE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 810 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 253, 829. 57 ROUTE :
CALL ORDER . 810 CONTRACT ID : R -26894-C COUNTI ES : MARI ON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1057871

I

| AVERI CAN CONTRACTI NG & SERVI | SMOCK FANSLER CORPORATI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 211- 07454 1182.400 CYS | 40. 00000 47296. 00| 29. 00000 34289. 60|
STRUCTURE BACKFI LL | | |
0017 303- 01180 85.000 TON | 30. 00000 2550. 00| 30. 00000 2550. 00|
COVPACTED AGGREGATE, NO 53 | | |
0018 303- 04489 1286.800 TON | 38. 00000 48898. 40| 21. 00000 27022. 80|
COVPACTED CRUSHED AGGREGATE, 8 | | |
0019 402- 07432 272.900 TON | 51. 00000 13917. 90| 55. 00000 15009. 50|
HVA SURFACE, TYPE A | | |
0020 402- 07440 345.200 TON | 45. 00000 15534. 00| 48. 00000 16569. 60|
HVA BASE. TYPE A | | |
0021 502- 06627 77.700 SYS | 60. 00000 4662. 00| 85. 00000 6604. 50|
PCCP, 6 IN. | | |
0022 603- 01932 83.000 LFT | 42.00000 3486. 00| 45. 00000 3735. 00|
FENCE, CHAIN LINK, 96 IN. | | |
0023 603- 04847 1.000 EACH 1650. 00000 1650. 00| 1700. 00000 1700. 00|
FENCE GATE , CHAIN LINK, 144 IN X 8 FT.| | [
0024 604- 04927 1607.100 LFT | 12. 00000 19285. 20| 13. 00000 20892. 30|
CONCRETE CURB, MOUNTABLE | | |
0025 604- 06069 142.000 SYS | 57. 00000 8094. 00| 48. 00000 6816. 00|
CURB RAMP, CONCRETE | | |
0026 604- 06070 355.900 SYS | 28. 00000 9965. 20| 38. 00000 13524. 20|
S| DEWALK, CONCRETE | | |
0027 604- 90256 3565.400 SYS | 36. 00000 128354. 40| 43. 00000 153312. 20|
S| DEWALK, CONCRETE, 6 IN | | |
0028 605- 06120 431.600 LFT | 15. 00000 6474. 00| 22. 00000 9495, 20|
CURB, CONCRETE | | |
0029 611- 03668 2.000 EACH 5000. 00000 10000. 00| 2400. 00000 4800. 00|
URN , ARCHETECTURAL PRECAST STONE | | |
0030 611- 03671 2.000 EACH 4000. 00000 8000. 00| 600. 00000 1200. 00|
TRASH RECEPTACLE | | |
0031 621- 04258 10.000 LBS | 53. 00000 530. 00| 50. 00000 500. 00|
SEED M XTURE , A | | |
0032 621- 06570 2406.000 CYS | 30. 00000 72180. 00| 22. 00000 52932. 00|
TOP SO L | | |
0033 621- 06575 14127.000 SYS | 2. 80000 39555. 60| 4. 00000 56508. 00|
SODDI NG, NURSERY | | |
0034 621- 98038 142.000 CYS | 60. 00000 8520. 00| 45. 00000 6390. 00|
MULCH, HARDWOOD SHREDDED BARK | | |
0035 622- 05639 116.000 EACH 47. 00000 5452. 00| 56. 00000 6496. 00|

PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | | |
I'N. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 810 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 253, 829. 57 ROUTE :
CALL ORDER . 810 CONTRACT ID : R -26894-C COUNTI ES : MARI ON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1057871

I

| AVERI CAN CONTRACTI NG & SERVI | SMOCK FANSLER CORPORATI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0036 622- 05641 29.000 EACH 85. 00000 2465. 00| 78. 00000 2262. 00|

PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | | |

IN I | I
0037 622- 05650 16. 000 EACH 425. 00000 6800. 00| 280. 00000 4480. 00|

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN. | [ |
0038 622- 05651 41.000 EACH 600. 00000 24600. 00| 360. 00000 14760. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | [
OVER 2.5 TO 3.5 IN. [ [ |

0039 622- 05654 2292.000 EACH 12. 00000 27504. 00| 12. 00000 27504. 00|
PLANT, PERENNI AL | | [
0040 622- 06573 1.000 EACH  22000. 00000 22000.00]  23000. 00000 23000. 00|
| RRI GATI ON , LANDSCAPE | | I
0041 702- 05696 195. 000 SFT | 30. 00000 5850. 00| 8. 00000 1560. 00|
WATERPROCFI NG , POCOL | | |
0042 702-51005 177.200 CYS | 625. 00000 110750. 00| 500. 00000 88600. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0043 702-51015 13.100 CYS | 650. 00000 8515. 00| 280. 00000 3668. 00|
CONCRETE, B, FOOTI NGS | | I
0044 702-90915 42.500 CYS | 675. 00000 28687. 50| 500. 00000 21250. 00|
CONCRETE, A | | |
0045 703- 06029 12408. 000 LBS | 0. 80000 9926. 40| 0. 95000 11787. 60|
REI NFORCI NG BARS, EPOXY COATED | | |
0046 706- 03872 21.000 LFT | 375. 00000 7875. 00| 400. 00000 8400. 00|
RAI LING, ALUM NUM | | [
0047 711-05101 3000. 000 LFT | 0. 55000 1650. 00| 1. 40000 4200. 00|
EDG NG , SPADED | | [
0048 712- 04784 3.000 EACH| 1575. 00000 4725. 00| 1650. 00000 4950. 00|
STRUCTURE , PANEL SUPPORT | | |
0049 714- 44240 15.100 CYS | 675. 00000 10192. 50| 600. 00000 9060. 00|
CONCRETE, A, STRUCTURES | | [
0050 715- 05203 428.000 LFT | 8. 00000 3424. 00| 5. 60000 2396. 80|
PIPE, TYPE 4, CIRCULAR 4 IN | | |
0051 715-05711 889.000 LFT | 38. 50000 34226. 50| 17. 00000 15113. 00|
Pl PE, SANI TARY SEWER 6 IN. | | |
0052 715- 05914 671.000 LFT | 30. 00000 20130. 00| 48. 00000 32208. 00|
PIPE, PVC, 18 IN. [ | [
0053 715- 06696 165. 000 LFT | 15. 00000 2475. 00| 43. 00000 7095. 00|
PIPE, PVC, 10 IN. [ | |
0054 715- 07693 26.000 LFT | 28. 00000 728. 00| 9. 00000 234. 00|

PI PE, UNDERDRAIN, 4 IN | [ I



WATER SERVI CE CONNECTION, 0.75 IN,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 810 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 253, 829. 57 ROUTE :
CALL ORDER . 810 CONTRACT ID : R -26894-C COUNTI ES : MARI ON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1057871 [
| AVERI CAN CONTRACTI NG & SERVI | SMOCK FANSLER CORPORATI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0055 715- 46020 1.000 EACH 500. 00000 500. 00| 600. 00000 600. 00
PI PE END SECTION, 24 IN. | | |
0056 715-90714 311.000 LFT | 18. 00000 5598. 00| 38. 00000 11818. 00
PIPE, PVC, 12 IN [ [ |
0057 715-91361 334.000 LFT | 12. 00000 4008. 00| 20. 00000 6680. 00
PIPE, PVC, 6 IN. | | [
0058 715- 92037 193.000 LFT | 14. 00000 2702. 00| 11. 00000 2123. 00
PIPE, PVC, 4 IN | | [
0059 715-96960 329.000 LFT | 20. 00000 6580. 00| 42. 00000 13818. 00
PIPE, PVC, 15 IN [ [ |
0060 716-07633 139. 000 LFT | 500. 00000 69500. 00| 500. 00000 69500. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 24 IN | | |
0061 718-04986 15. 000 EACH 600. 00000 9000. 00| 180. 00000 2700. 00
CLEANOUT , SANI TARY SEWER 6 IN | | |
0062 718-52610 63.400 CYS | 60. 00000 3804. 00| 38. 00000 2409. 20
AGGREGATE FOR UNDERDRAI NS | | [
0063 720-03194 2.000 EACH 5500. 00000 11000. 00| 2900. 00000 5800. 00
MANHOLE , STORM | | [
0064 720- 04682 1.000 EACH 1200. 00000 1200. 00| 5800. 00000 5800. 00
INLET , SAN TARY MH CONVERS| ON | | [
0065 720- 44000 1.000 EACH 550. 00000 550. 00| 300. 00000 300. 00
CASTI NG ADJUST TO GRADE | [ [
0066 720- 45270 6.000 EACH 800. 00000 4800. 00| 750. 00000 4500. 00
PI PE CATCH BASIN, 18 IN. | | [
0067 720-96422 13.000 EACH 1500. 00000 19500. 00| 1700. 00000 22100. 00
I NLET, A, MODI FI ED | | |
0068 720-96851 1.000 EACH 1800. 00000 1800. 00| 2600. 00000 2600. 00|
I NLET, J13 | | |
0069 732-03943 2.000 EACH 1300. 00000 2600. 00| 400. 00000 800. 00|
WATER VALVE , VALVE BOX, 1.5 IN. | | [
0070 732-03943 2.000 EACH 1400. 00000 2800. 00| 450. 00000 900. 00|
WATER VALVE , VALVE BOX, 2 IN. | | [
0071 732-03943 1.000 EACH 1600. 00000 1600. 00| 470. 00000 470. 00|
WATER VALVE , VALVE BOX, 3 IN. | | [
0072 732-03943 1. 000 EACH 25000. 00000 25000. 00| 650. 00000 650. 00|
WATER VALVE /DRAIN PI T | | [
0073 732-03944 1.000 EACH 4000. 00000 4000. 00| 750. 00000 750. 00|
BACKFLOW PREVENTER , ASSEMBLY, 1.5 IN. | |
0074 732-03944 1.000 EACH 4500. 00000 4500. 00| 800. 00000 800. 00|
BACKFLOW PREVENTER , ASSEMBLY, 3 IN. | |
0075 732-04751 15. 000 EACH 1500. 00000 22500. 00| 300. 00000 4500. 00|
|
I

COPPER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 810 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 253, 829. 57 ROUTE :
CALL ORDER . 810 CONTRACT ID : R -26894-C COUNTI ES : MARI ON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1057871 [
| AVERI CAN CONTRACTI NG & SERVI | SMOCK FANSLER CORPORATI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0076 732-04751 9.000 EACH 1500. 00000 13500. 00| 300. 00000 2700. 00
WATER SERVI CE CONNECTION, 0.75 IN., | | |
STEEL | | |
0077 732-04961 LUWP| 85000. 00000 85000. 00| 8000. 00000 8000. 00|
FOUNTAI N FEEDER | | |
0078 732-04961 LUWP| 8500. 00000 8500. 00| 97000. 00000 97000. 00|
FOUNTAI N MECHANI CAL SYSTEM | | |
0079 732- 04964 840. 000 LFT | 12. 00000 10080. 00| 9. 00000 7560. 00|
WATER MAIN , PVC, 1.5 IN. | | |
0080 732-04964 1001. 000 LFT | 13. 00000 13013. 00| 12. 00000 12012. 00|
WATER MAIN , PVC, 2 IN. | | |
0081 732- 04964 293.000 LFT | 15. 00000 4395. 00| 14. 00000 4102. 00|
WATER MAIN , PVC, 3 IN. | | |
0082 732-04987 1.000 EACH 2000. 00000 2000. 00| 500. 00000 500. 00|
CONNECTI ON WATER, CUT-IN TEE, 3 IN | | |
0083 802- 07696 8.000 EACH 1050. 00000 8400. 00| 1090. 00000 8720. 00|
POST, WOOD, 6 IN. X 6 IN | | |
0084 802- 07696 1.000 EACH 2000. 00000 2000. 00| 2101. 00000 2101. 00|
POST, WoOD, 6 IN. X 6 IN. , 200 AWP | | |
SW TCH [ [ |
0085 805-02728 3700. 000 LFT | 4,10000 15170. 00| 4. 50000 16650. 00
CONDUI T, PVC, 1 IN | | [
0086 805- 04197 90. 000 LFT | 24. 00000 2160. 00| 25. 30000 2277.00
CONDUI T, PVC, 6 IN. | [ [
0087 805- 06595 400. 000 LFT | 7.50000 3000. 00| 8. 03000 3212. 00
CONDUI T, PVC, 2 IN. , WOOD, 6 IN. X6 | | |
IN I I |
0088 805- 06600 3400. 000 LFT | 9. 20000 31280. 00| 10. 00000 34000. 00
CONDUI T, PVC, 3 IN. | | |
0089 805-87780 8.000 EACH 95. 00000 760. 00| 100. 10000 800. 80
CIRCU T BREAKER , AWP 3- PHASE | | |
0090 805- 95568 90. 000 LFT | 18. 00000 1620. 00| 19. 00000 1710. 00
CONDUI T, PVC, 4 IN. | | [
0091 807-03970 15. 000 EACH 2750. 00000 41250. 00| 2970. 00000 44550. 00|
LI GHT POLE BASE | | [
0092 807- 04651 5100. 000 LFT | 7.60000 38760. 00| 8. 25000 42075. 00
WRE , MCM THHN | | |
0093 807- 04651 2500. 000 LFT | 2. 00000 5000. 00| 2. 10000 5250. 00
WRE , NO 1/0 | [
0094 807- 04651 1800. 000 LFT | 2. 40000 4320. 00| 2. 56000 4608. 00

WRE ,

THHN, NO 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 810 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 253, 829. 57 ROUTE :
CALL ORDER . 810 CONTRACT ID : R -26894-C COUNTI ES : MARI ON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1057871

I

| AVERI CAN CONTRACTI NG & SERVI | SMOCK FANSLER CORPORATI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0095 807- 04651 4000.000 LFT | 1. 25000 5000. 00| 1. 33000 5320. 00|
WRE , THHN, NO 10 | | |
0096 807- 04651 40.000 LFT | 4. 75000 190. 00| 4. 92000 196. 80|
WRE , THHN, NO. 8 | | |
0097 807- 04654 1.000 EACH 1550. 00000 1550. 00| 1628. 00000 1628. 00|
LI GHT POLE BASE, LIGHT ONLY | | |
0098 807- 04744 LUMP|  19000. 00000 19000. 00|  19580. 00000 19580. 00|
LI GHTING , PLAZA | | [
0099 807- 04866 8.000 EACH 1000. 00000 8000. 00| 1034. 00000 8272. 00|
LUM NAI RE , TYPE B | | |
0100 807- 04866 18.000 EACH 2950. 00000 53100. 00| 3190. 00000 57420. 00|
LUM NAIRE , TYPE C | | |
0101 807- 04866 16.000 EACH 3150. 00000 50400. 00| 3410. 00000 54560. 00|
LUM NAI RE AND POST, TYPE A | | |
0102 807- 05073 2.000 EACH 325. 00000 650. 00| 336. 60000 673. 20|
JUNCTI ON BOX , NON-METALLIC, 26 IN X 6 | | |
IN. X2 IN. [ [ |
0103 807- 06796 8.000 EACH 1350. 00000 10800. 00| 1441. 00000 11528. 00|
ELECTRIC BOX, 24 IN. X 24 IN X 18 IN | | |
QUARTZI TE | | |
0104 807- 06796 1.000 EACH 3400. 00000 3400. 00| 3630. 00000 3630. 00|
ELECTRI C SERVI CE, 225 AWP 120/ 280 V | | |
0105 807- 06796 2.000 EACH 3800. 00000 7600. 00| 4070. 00000 8140. 00|
ELECTRI C SERVI CE, S| NGLE PHASE | | |
0106 807- 06796 1.000 EACH 4000. 00000 4000. 00| 4290. 00000 4290. 00|
ELECTRI C SERVI CE, THREE PHASE | | |
SECTI ON TOTALS | $ 1,989, 723. 35| $ 2,029, 106. 20|

------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoaon

CONTRACT TOTALS | $ 1,989, 723. 35| $ 2,029, 106. 20|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 820 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 381, 060. 00 ROUTE : |-69
CALL ORDER . 820 CONTRACT ID: B -26748-B COUNTI ES : HUNTI NGTON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/03/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
36- 3350477 EAGLE PAI NTI NG & NMAI NTENANCE $ 338, 000. 00 100. 0000%
35-1841931 VENUS PAI NTI NG COVPANY $ 340, 000. 00 100. 5917%
35- 1602596 | CARUS | NDUSTRI AL PAI NTI NG $ 432, 000. 00 127. 8106%
| (1) 36-3350477 | (2) 35-1841931 | (3) 35-1602596
| EAGLE PAI NTI NG & MAI NTENANCE| VENUS PAI NTI NG COVPANY | I CARUS | NDUSTRI AL PAI NTI NG
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 BRI DGE PAI NTI NG
[ I I
0001 110-01001 LUWP| 25000. 00000 25000. 00| 30000. 00000 30000. 00| 22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 05926 LUMP| 20000. 00000 20000. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTRCL , STR NO 1 | | [
0003 619- 05926 LUMP| 20000. 00000 20000. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTRCL , STR NO 2 | | [
0004 619- 60806 LUVP| 3000. 00000 3000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 1 | [ |
0005 619- 60806 LUWP| 3000. 00000 3000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 [ [ |
0006 619- 95457 LUWP|  132500. 00000 132500. 00| 150000. 00000 150000. 00| 201000. 00000 201000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 1 I I I
0007 619- 95457 LUWMP|  132500. 00000 132500. 00| 150000. 00000 150000. 00| 201000. 00000 201000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 2 I I I
0008 709-51821 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 1 | | |
0009 709-51821 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 2 | | |
SECTI ON TOTALS | $ 338, 000. 00| $ 340, 000. 00| $ 432, 000. 00
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-
CONTRACT TOTALS | $ 338, 000. 00] $ 340, 000. 00| $ 432, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 830 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 430, 949. 13 ROQUTE : US 40
CALL ORDER . 830 CONTRACT ID : M-26427-B COUNTI ES : WAYNE
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT(S) : 30000AA
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NQ. / NANVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $  433,713.00 100. 0000%
| (1) 35-1917625 | I
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANDUNT
------------------------------------------ e T

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 2000. 00000 2000. 00|

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 3.000 MOS | 2100. 00000 6300. 00| |
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  21650. 00000 21650. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 21470.000 SYS | 2.00000 42940. 00| |
SURFACE M LLING ASPHALT , 1" | | |
0005 303- 52308 35.000 TON | 35. 00000 1225. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0006 304- 07490 1300.000 TON | 93. 25000 121225. 00| |
HVA PATCH NG TYPE B [ | |
0007 401-07321 3755.000 TON | 41. 00000 153955. 00| [
QA-HVA, 2, 64, SURFACE, 9.5 nm | [ |

0008 406- 05520 11.500 TON | 200. 00000 2300. 00| [
ASPHALT FOR TACK COAT | | |
0009 406- 07772 27372.000 LFT | 0. 90000 24634. 80| |
EXTRUDED POLYMERI C ASPHALT JO NT | | |
COVPOUND | [ |
0010 610- 07487 235.000 TON | 85. 00000 19975. 00| |
HVA FOR APPROACHES, TYPE B | | |
0011 801- 06203 1912.000 LFT | 0. 63000 1204. 56| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0012 801- 06640 36.000 EACH| 68. 00000 2448. 00| |
CONSTRUCTI ON SIGN, A | | |
0013 801- 06775 LUMP|  21150. 61000 21150. 61| |
MAI NTAI NI NG TRAFFI C | | |
0014 805- 02503 3400.000 LFT | 0. 31000 1054. 00| |
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0015 805- 78795 600. 000 LFT | 10. 50000 6300. 00| |
I

SAW CUT FOCR ROADWAY LOCP AND SEALER | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 830 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 430, 949. 13 ROQUTE : US 40
CALL ORDER . 830 CONTRACT ID : M-26427-B COUNTI ES : WAYNE
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 805-92951 4.000 EACH 185. 00000 740. 00| |
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0017 808-06711 4145.000 LFT | 0. 11000 455. 95| |
LI NE, PAINT, BROKEN, WHITE, 4 IN. | | |
0018 808-06713 16580. 000 LFT | 0. 08000 1326. 40| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0019 808-06714 16580. 000 LFT | 0. 08000 1326. 40| |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0020 808-06723 4.000 EACH 57. 00000 228. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | | |
0021 808-06724 4.000 EACH 68. 00000 272. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | |
0022 808- 06726 362.000 LFT | 1. 57000 568. 34| |
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 I N | | |
0023 808- 75060 390. 000 LFT | 0. 79000 308. 10| |
TRANSVERSE MARKI NGS, PAINT, SOLI D, [ | [
VWH TE, CROSSHATCH LINE, 12 IN | | [
0024 808- 75100 484.000 LFT | 0. 26000 125. 84| |
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 6 IN. | | |
SECTI ON TOTALS | $  433,713.00] [
__________________________________________ S )
CONTRACT TOTALS | $  433,713.00] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 840 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 596, 699. 69 ROUTE : 32
CALL ORDER . 840 CONTRACT ID: M-26778-B COUNTI ES : DELAWARE MADI SON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT(S) : 30000AB
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1139301 E & B PAVING |NC $ 598, 930. 00 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 681, 701. 60 113. 8199%
| (1) 35-1139301 | (2) 35-0918397 |
| E & B PAVING | NC. | R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUNP| 5000. 00000 5000. 00| 2100. 00000 2100. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 3.000 MOS | 1664. 00000 4992. 00| 2400. 00000 7200. 00|
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  29000. 00000 29000.00]  35000. 00000 35000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02265 1.000 EACH| 2000. 00000 2000. 00| 1100. 00000 1100. 00|
TREE, 48 IN., REMOVE | | |
0005 202- 60820 2728.000 SYS | 5. 00000 13640. 00| 3. 10000 8456. 80|
SURFACE M LLI NG, ASPHALT , 1" | | |
0006 303-01180 1053.000 TON | 17. 00000 17901. 00| 18. 00000 18954. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0007 304- 07490 1969. 000 TON | 55. 00000 108295. 00| 105. 00000 206745. 00|
HVA PATCH NG TYPE B | | |
0008 401- 07328 5635.000 TON | 45. 00000 253575. 00| 44. 00000 247940. 00|
QC/ QM- HVA, 3, 70, SURFACE, 9.5 mm | | |
0009 406- 05520 17.000 TON | 183. 00000 3111. 00| 170. 00000 2890. 00|
ASPHALT FOR TACK COAT | | |
0010 406-07772 19200. 000 LFT | 0. 90000 17280. 00| 1. 30000 24960. 00|
EXTRUDED POLYMERI C ASPHALT JO NT | | |
COVPOUND | [ |
0011 506- 06333 200.000 SYS | 60. 00000 12000. 00| 120. 00000 24000. 00|
PCCP PATCH NG FULL DEPTH, 13" or | | |
mat ch exi sting depth | | |
0012 610- 07487 443.000 TON | 85. 00000 37655. 00| 87. 00000 38541. 00|
HVA FOR APPROACHES, TYPE B | | |
0013 801- 06207 3360.000 LFT | 0. 40000 1344. 00| 0. 65000 2184. 00|

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 840 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 596, 699. 69 ROUTE : 32
CALL ORDER . 840 CONTRACT ID: M-26778-B COUNTI ES : DELAWARE MADI SON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 801- 06640 22.000 EACH 135. 00000 2970. 00| 81. 00000 1782. 00|
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUWP| 75590. 00000 75590. 00| 48000. 00000 48000. 00|
MAI NTAI NI NG TRAFFI C | | [
0016 808-06712 3012. 000 LFT | 0. 35000 1054. 20| 0. 14000 421. 68|
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0017 808-06713 218.000 LFT | 0. 35000 76. 30| 0. 49000 106. 82|
LINE, PAINT, SOLID, WHTE, 4 IN [ | [
0018 808-06714 21550. 000 LFT | 0. 35000 7542. 50| 0. 09000 1939. 50|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0019 808- 75996 328.000 EACH 3. 00000 984. 00| 5. 60000 1836. 80|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0020 808- 75998 328. 000 EACH 15. 00000 4920. 00| 23. 00000 7544. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | [
SECTI ON TOTALS | $ 598, 930. 00| $ 681, 701. 60|
------------------------------------------ ey

CONTRACT TOTALS | $ 598, 930. 00| $ 681, 701. 60|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 850 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 599, 825. 00 RQUTE : SR 19
CALL ORDER . 850 CONTRACT ID: M-26781-B COUNTI ES : HAM LTON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 31-4351261 SHELLY & SANDS, | NC. $ 552, 167. 37 100. 0000%
2 35-1139301 E & B PAVING |NC $ 563, 000. 00 101. 9618%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 563, 689. 20 102. 0866%
4  35-1151771 CALUVET ASPHALT PAVI NG CO. | NC. $ 579, 083. 69 104. 8746%
| (1) 31-4351261 | (2) 35-1139301 | (3) 35-0918397
| SHELLY & SANDS, | NC. | E & B PAVING, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06845 LUMP| 2251. 79000 2251. 79| 2100. 00000 2100. 00| 2300. 00000 2300. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 110-01001 LUWP|  19000. 00000 19000. 00|  28150. 00000 28150.00]  28000. 00000 28000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 60820 15700. 000 SYS | 0. 81000 12717. 00| 1. 50000 23550. 00| 1. 40000 21980. 00
SURFACE M LLING ASPHALT , 1" to 1 1/4" | | |
0004 303-52308 132.000 TON | 11. 60000 1531. 20| 35. 00000 4620. 00| 54. 00000 7128. 00
COMPACTED AGGREGATE, O, 53 | | |
0005 304- 07490 1900. 000 TON | 147. 37000 280003. 00| 125. 00000 237500. 00| 100. 00000 190000. 00
HVA PATCH NG TYPE B | | [
0006 401- 06264 LUMP| 1072. 28000 1072. 28| 3000. 00000 3000. 00| 1600. 00000 1600. 00
PROFI LOGRAPH, HVA | |
0007 401-07321 6090. 000 TON | 31. 00000 188790. 00| 35. 00000 213150. 00| 37. 00000 225330. 00
QU QA-HWVA, 2, 64, SURFACE, 9.5 mm | | [
0008 406- 05520 18.000 TON | 199. 27000 3586. 86| 215. 00000 3870. 00| 180. 00000 3240. 00
ASPHALT FOR TACK COAT | | |
0009 610- 07487 210.000 TON | 91. 00000 19110. 00| 80. 00000 16800. 00| 87. 00000 18270. 00
HVA FOR APPROACHES, TYPE B | |
0010 801- 06203 1827.000 LFT | 0. 80000 1461. 60| 0. 28000 511. 56| 0. 64000 1169. 28
TEMPORARY PAVEMENT MARKI NG 4 I N. | | [
0011 801- 06640 47.000 EACH| 67. 02000 3149. 94| 62. 50000 2937. 50| 69. 00000 3243.00
CONSTRUCTI ON SI GN, A | | |
0012 801-06775 LUMP|  11333. 33000 11333.33|  19207. 00000 19207.00|  53000. 00000 53000. 00
MAI NTAI NI NG TRAFFI C | | |
0013 801-07118 96.000 LFT | 6. 49000 623. 04 6. 05000 580. 80| 6. 70000 643. 20
BARRI CADE, I11-A | |
0014 801-07119 96.000 LFT | 7.40000 710. 40| 6. 90000 662. 40| 7. 70000 739. 20

BARRI CADE, 111-B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 850 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 599, 825. 00 RQUTE : SR 19
CALL ORDER . 850 CONTRACT ID: M-26781-B COUNTI ES : HAM LTON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 31-4351261 | (2) 35-1139301 | (3) 35-0918397
| SHELLY & SANDS, | NC. | E & B PAVING | NC | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-01226 228.000 EACH 13. 40000 3055. 20| 12. 50000 2850. 00| 14. 00000 3192. 00

SNOWPLOMBLE RAI SED PAVEMENT MARKER |
CASTING | NSTALL |
0016 808- 06712 4227.000 LFT | 0. 14000 591

|
78| 0. 13000 549. 51| 0. 14000 591. 78
LINE, PAINT, BROKEN, YELLOW 4 IN. |
0017 808- 06714 6511. 000 LFT | 0. 14000 911. 54 0. 13000 846. 43| 0. 14000 911. 54
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0018 808- 06723 2.000 EACH 80. 42000 160. 84| 75. 00000 150. 00| 83. 00000 166. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | [ [
0019 808- 06724 1.000 EACH 101. 87000 101. 87| 95. 00000 95. 00| 110. 00000 110. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | [
ONLY | | [
0020 808- 06726 124.000 LFT | 1. 88000 233. 12| 1. 75000 217. 00| 1. 90000 235. 60
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | [ |
24 IN. | | [
0021 808- 75140 2.000 EACH 262. 71000 525, 42| 245. 00000 490. 00| 270. 00000 540. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | [
RXR I | |
0022 808- 75996 228.000 EACH 5. 47000 1247. 16 5. 10000 1162. 80| 5. 70000 1299. 60
SNOWPLOWABLE RAI SED PAVENENT MARKER, [ | [
REMOVE [ [ |
SECTI ON TOTALS | $ 552, 167. 37| $  563,000. 00| $  563,689.20
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 552, 167. 37| $ 563, 000. 00| $ 563, 689. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 850 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 599, 825. 00 RQUTE : SR 19
CALL ORDER . 850 CONTRACT ID: M-26781-B COUNTI ES : HAM LTON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1151771
| CALUVET ASPHALT PAVI NG CO. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 4000. 00000 4000. 00|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | |
CASTI NG, | NSTALL

I
0016 808-06712 4227.000 LFT | 0. 13000 549. 51|
LI NE, PAINT, BROKEN, YELLOW 4 IN. | [
0017 808-06714 6511. 000 LFT | 0. 13000 846. 43|
LINE, PAINT, SCLID, YELLOWN 4 IN. | |
0018 808-06723 2.000 EACH 75. 00000 150. 00|

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | |
| NDI CATI ON' ARROW | [
0019 808- 06724 1.000 EACH 95. 00000 95. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | |
ONLY | |

I

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  15000. 00000 15000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 15700. 000 SYS | 1. 10000 17270. 00| |
SURFACE M LLING ASPHALT , 1" to 1 1/4" | | |
0004 303- 52308 132.000 TON | 26. 00000 3432. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0005 304- 07490 1900. 000 TON | 105. 00000 199500. 00| |
HVA PATCH NG TYPE B [ | |
0006 401- 06264 LUMP| 2800. 00000 2800. 00| |
PROFI LOGRAPH, HMVA | | |
0007 401- 07321 6090. 000 TON | 43. 00000 261870. 00| |
QA-HVA, 2, 64, SURFACE, 9.5 nm | [ |

0008 406- 05520 18.000 TON | 400. 00000 7200. 00 [
ASPHALT FOR TACK COAT | | |
0009 610- 07487 210.000 TON | 60. 00000 12600. 00| |
HVA FOR APPROACHES, TYPE B | | |
0010 801- 06203 1827.000 LFT | 0. 75000 1370. 25| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0011 801- 06640 47.000 EACH 62. 50000 2937. 50 |
CONSTRUCTI ON SIGN, A | | |
0012 801- 06775 LUMP|  43500. 00000 43500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0013 801- 07118 96.000 LFT | 6. 05000 580. 80| |
BARRI CADE, |11-A | | |
0014 801-07119 96.000 LFT | 6. 90000 662. 40| |
BARRI CADE, |111-B | | |
0015 808- 01226 228.000 EACH 12. 50000 2850. 00| [
I

I

I

I

I

|

I

I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 850 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 599, 825. 00 RQUTE : SR 19
CALL ORDER . 850 CONTRACT ID: M-26781-B COUNTI ES : HAM LTON
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | |
| CALUVET ASPHALT PAVI NG CO. || |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 808- 06726 124.000 LFT | 1. 75000 217. 00| |
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 I N | | |
0021 808- 75140 2.000 EACH 245. 00000 490. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR I I |
0022 808- 75996 228.000 EACH 5. 10000 1162. 80| |
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 579, 083. 69| [
__________________________________________ o
CONTRACT TOTALS [ $ 579, 083. 69| |




I NDI ANA DEPARTMENT OF TRANSPORTATI CN DATE : 06/ 10/ 03
PAGE : 860 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $  78,032.90 ROUTE : | NST
CALL CRDER : 860 CONTRACT ID : M - 26850- B COUNTI ES : HENRY WAYNE
LETTI NG DATE : 06/10/03 10: 00 AM DISTRICT  : GREENFIELD DI STRICT
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 99990AA
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK  VENDOR NO./ NAME BI D LOV BI D
1 35-1139301 E & B PAVING |NC $ 78, 427. 50 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 79, 922. 50 101. 9062%
| (1) 35-1139301 |(2) 35-1917625 |
|E & B PAVING |NC | M LESTONE CONTRACTCRS, L. P. |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 110-01001 LUMP|  3900. 00000 3900.00]  3975. 00000 3975. 00|
MOBI LI ZATI ON AND DENCBI LI ZATI ON | |
0002 402- 07432 845.000 TON | 59. 50000 50277. 50| 69. 00000 58305. 00|
HVA SURFACE, TYPE A | | |
0003 402- 07435 106.000 TON | 45. 00000 4770. 00| 68. 00000 7208. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0004 402- 07440 142.000 TON | 40. 00000 5680. 00| 66. 00000 9372. 00
HVA BASE. TYPE A | | |
0005 406- 05520 2.500 TON | 240. 00000 600. 00| 225. 00000 562. 50|
ASPHALT FOR TACK COAT I | |
0006 801- 06775 LUMP|  13200. 00000 13200. 00| 500. 00000 500. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 78, 427. 50] $ 79, 922. 50|
______________________________________________________________________ o
CONTRACT TOTALS | $ 78, 427. 50] $ 79, 922. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 870 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 674. 48 ROQUTE : US 40
CALL ORDER . 870 CONTRACT ID : M -26860-B COUNTI ES : HENRY WAYNE
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 300000AE
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $ 286, 522. 28 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 324, 510. 10 113. 2582%
| (1) 35- 1609544 | (2) 35-1917625 [
| SCHUTT- LOCKABI LL CO | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  SMALL STRUCTURES AND SMALL STRUCTURE REPAI RS
[ | |
0001 105- 06845 LUMP| 2800. 00000 2800. 00| 3100. 00000 3100. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 3.000 MBS | 1800. 00000 5400. 00| 1500. 00000 4500. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  14400. 00000 14400. 00|  16000. 00000 16000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 100. 000 LFT | 8. 00000 800. 00| 7. 35000 735. 00|
GUARDRAI L, REMOVE | | [
0005 202-51328 LUMP|  13070. 00000 13070. 00| 5250. 00000 5250. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | [
STR NO. 1 [ [ [
0006 202-51328 LUMP|  11254. 00000 11254. 00| 9200. 00000 9200. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | [
STR NO. 2 | [ [
0007 202-51328 LUVMP|  10900. 00000 10900. 00| 5325. 00000 5325. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | [
STR NO. 3 [ [ [
0008 202-51328 LUMP|  14777.00000 14777. 00| 9100. 00000 9100. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 5 [ [ |
0009 203- 02070 120.000 CYS | 15. 00000 1800. 00| 20. 00000 2400. 00|
BORROW | | |
0010 210- 07095 LUMP| 6394. 00000 6394.00|  10000. 00000 10000. 00|
TEMPORARY APPROACHES | | |
0011 303- 01180 25.500 TON | 50. 00000 1275. 00| 25. 00000 637. 50|
COVPACTED AGGREGATE, NO. 53 | | [
0012 303- 04853 39.800 TON | 40. 00000 1592. 00| 30. 00000 1194. 00|
COVPACTED AGGREGATE , 2 | | [
0013 303- 94433 82.600 CYS | 30. 00000 2478. 00| 60. 00000 4956. 00|

AGGREGATE, 12 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 870 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 283, 674. 48 ROQUTE : US 40
CALL ORDER . 870 CONTRACT ID : M -26860-B COUNTI ES : HENRY WAYNE
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1609544 | (2) 35-1917625 [
| SCHUTT- LOCKABI LL QO | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 304-07490 120.000 TON | 123. 00000 14760. 00| 109. 00000 13080. 00
HVA PATCH NG TYPE B | | |
0015 402-07453 460. 000 TON | 61. 00000 28060. 00| 54. 00000 24840. 00
HVA FOR TEMPORARY PAVENVENT | | [
0016 601- 06854 1.000 EACH 3600. 00000 3600. 00| 3300. 00000 3300. 00
GUARDRAI L, W BEAM NESTED | [ [
0017 601-92948 25.000 LFT | 4, 50000 112. 50| 4. 20000 105. 00
GUARDRAI L, ADJUST HEI GHT | | [
0018 602- 06639 425.000 LFT | 16. 00000 6800. 00| 30. 00000 12750. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 602- 06646 200. 000 LFT | 14. 00000 2800. 00| 28. 00000 5600. 00
TEMPORARY CONCRETE BARR! ER | | [
0020 616- 02320 207.000 SYS | 2. 00000 414, 00| 4. 00000 828. 00
GEOTEXTI LES | | |
0021 616- 06451 50. 000 TON | 27. 12000 1356. 00| 25. 00000 1250. 00
R PRAP, UNI FORM | | [
0022 621-01004 5.000 EACH 395. 00000 1975. 00| 370. 00000 1850. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06559 292.000 SYS | 2.99000 873. 08| 3. 00000 876. 00|
MULCHED SEEDI NG R | | |
0024 621- 06560 500. 000 SYS | 2. 60000 1300. 00| 2. 80000 1400. 00|
MULCHED SEEDI NG, U | | |
0025 621- 06570 281.500 CYS | 20. 00000 5630. 00| 35. 00000 9852. 50|
TCP SO L | | |
0026 702-44240 55.000 CYS | 466. 68000 25667. 40| 1400. 00000 77000. 00|
CONCRETE, A, STRUCTURES | | |
0027 702-51863 348. 000 EACH 6. 00000 2088. 00| 15. 00000 5220. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 703-51032 23834.000 LBS | 0. 70000 16683. 80| 0. 65000 15492. 10|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0029 715-05118 15.000 LFT | 75. 27000 1129. 05| 50. 00000 750. 00|
PIPE, TYPE 1, C RCULAR 12 IN | | [
0030 715-05121 48.000 LFT | 66. 69000 3201. 12| 52. 00000 2496. 00|
PIPE, TYPE 1, C RCULAR 18 IN | | [
0031 715- 46000 1.000 EACH 176. 00000 176. 00| 500. 00000 500. 00
PI PE END SECTION, 12 IN. | | [
0032 725-07735 104.500 LFT | 409. 74000 42817. 83| 375. 00000 39187. 50|
Pl PE LI NER, THERMOPLASTI C, 21.9 SFT | | |
0033 801- 06207 11000. 000 LFT | 1. 02000 11220. 00| 0. 95000 10450. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 870 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 283, 674. 48 ROQUTE : US 40
CALL ORDER . 870 CONTRACT ID : M -26860-B COUNTI ES : HENRY WAYNE
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1609544 | (2) 35-1917625 [
| SCHUTT- LOCKABI LL QO | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 801- 06640 26.000 EACH 83. 00000 2158. 00| 80. 00000 2080. 00
CONSTRUCTI ON SI GN, A | | |
0035 801-06710 220.000 DAY | 14. 00000 3080. 00| 12. 60000 2772.00
FLASHI NG ARROW S| GN | | [
0036 801-06775 LUWP| 2158. 00000 2158. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFIC , STR NO 1 | | |
0037 801-06775 LUWP| 3001. 00000 3001. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFIC , STR NO 2 | | |
0038 801-06775 LUWP| 2158. 00000 2158. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFIC , STR NO 3 | | |
0039 801-06775 LUWP| 4316. 00000 4316. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFIC , STR NO 4 | | |
0040 801-06775 LUWP| 8902. 00000 8902. 00| 6000. 00000 6000. 00
MAI NTAI NING TRAFFIC , STR NO. 5 | | |
0041 801-07119 192. 000 LFT | 8. 00000 1536. 00| 7.50000 1440. 00
BARRI CADE, I11-B | | [
0042 804-06725 24.000 EACH 16. 00000 384. 00| 14. 75000 354. 00
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0043 808-06711 200.000 LFT | 0. 57000 114. 00| 0. 53000 106. 00
LI NE, PAINT, BROKEN, WHITE, 4 IN. | | |
0044 808-06713 1000. 000 LFT | 0. 57000 570. 00| 0. 53000 530. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0045 808-06714 500. 000 LFT | 0. 57000 285. 00| 0. 53000 265. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0046 808-06716 450. 000 LFT | 0. 57000 256. 50| 0. 53000 238.50
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 286, 522. 28| $ 324, 510. 10|
__________________________________________ o
CONTRACT TOTALS | $ 286, 522. 28| $ 324, 510. 10|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 880 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 660, 687. 08 ROUTE : 441
CALL ORDER . 880 CONTRACT ID : M -26864-B COUNTI ES : KNOX
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 667, 653.00 100. 0000%
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 M LL SURFACE AND ASPHALT OVERLAY

[
0001 110-01001 LUWP| 21650. 00000 21650. 00|

|

|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 48500. 000 SYS | 1. 19000 57715. 00| |
SURFACE M LLING ASPHALT | | |
0003 304- 07490 950.000 TON | 135. 00000 128250. 00| |
HVA PATCH NG TYPE B [ | |
0004 401- 07334 3820.000 TON | 45. 90000 175338. 00| [
QA-HVA, 3, 76, SURFACE, 9.5 nm | [ |
0005 402- 07451 50.000 TON | 59. 50000 2975. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0006 406- 05520 15.000 TON | 210. 00000 3150. 00| |
ASPHALT FOR TACK COAT | | |
0007 503- 05240 96.000 LFT | 5. 15000 494. 40| |
D-1 CONTRACTI ON JO NT | | |
0008 506- 06333 1250. 000 SYS | 113. 00000 141250. 00| |
PCCP PATCHI NG, FULL DEPTH | | |
0009 506- 06334 50.000 SYS | 188. 00000 9400. 00| [
PCCP PATCHI NG PARTI AL DEPTH | | |
0010 605- 06120 300. 000 LFT | 23. 50000 7050. 00| |
CURB, CONCRETE | | |
0011 605- 06144 150.000 LFT | 23. 50000 3525. 00| |
CURB AND GUTTER, A, CONCRETE | | |
0012 610- 07487 100. 000 TON | 143. 00000 14300. 00| |
HVA FOR APPROACHES, TYPE B | | |
0013 720- 44000 20.000 EACH 900. 00000 18000. 00| |
CASTING ADJUST TO GRADE | | [
0014 801- 06198 10.000 DAY | 1240. 00000 12400. 00| [
PATROLLER | | |
0015 801- 06203 1320.000 LFT | 1. 00000 1320. 00| |
|

TEMPORARY PAVEMENT MARKING, 4 I N | |



PAVEMENT MESSAGE MARKI NGS,

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 10/ 03
PAGE : 880 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 660, 687. 08 ROUTE : 441
CALL ORDER : 880 CONTRACT ID : M -26864-B COUNTI ES : KNOX
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0016 801- 06207 1320.000 LFT | 1. 15000 1518. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I I [
0017 801- 06640 51.000 EACH 70. 00000 3570. 00| |
CONSTRUCTI ON SI GN, A | | |
0018 801- 06710 10. 000 DAY | 16. 00000 160. 00| |
FLASHI NG ARROW SI GN | | |
0019 801- 06775 LUMP|  52950. 00000 52950. 00| |
MAI NTAI NI NG TRAFFI C | | |
0020 805- 78470 480.000 LFT | 0. 35000 168. 00| |
SI GNAL CABLE, ROADVAY LOCP, 1C 14GA. | | [
0021 805- 78785 4.000 EACH 530. 00000 2120. 00| |
Sl GNAL DETECTOR HOUSI NG | | I
0022 805- 78795 144.000 LFT | 9. 40000 1353. 60| |
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0023 808- 05929 400. 000 LFT | 1. 27000 508. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 8 IN. | [
0024 808- 06701 1000.000 LFT | 0. 30000 300. 00| |
LI NE, THERVMOPLASTIC, BROKEN, VH TE, 4 | | |
I'N. I | I
0025 808- 06703 500.000 LFT | 0. 30000 150. 00| |
LI NE, THERMOPLASTIC, SOLID, WVHITE, 4 IN. | | |
0026 808- 75240 600.000 LFT | 0. 30000 180. 00| |
LI NE, THERVMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I I I
0027 808- 75245 15300. 000 LFT | 0. 30000 4590. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0028 808- 75247 100.000 LFT | 0. 95000 95. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLON 6 | | |
I'N. I I I
0029 808- 75256 60.000 LFT | 1. 30000 78. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 8 IN. | | |
0030 808- 75297 300. 000 LFT | 3. 85000 1155. 00| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0031 808- 75320 10.000 EACH 58. 00000 580. 00| |
I I
I I

THERMOPLASTI C,  LANE | NDI CATI ON ARROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 660, 687. 08

CALL ORDER . 880 CONTRACT I D :
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT :
SET- AS| DE :

M -26864-B
VI NCENNES DI STRI CT

RQUTE : 441
COUNTI ES @ KNOX

DATE : 06/10/03
PACGE : 880 -3

| (1) 35-1418333

| ROGERS GROUP,
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE
__________________________________________ o e e e e e e e e e e e e m e e =
0032 808- 75325 10.000 EACH 78. 00000

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
0033 808- 75340 2.000 EACH 290. 00000
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR |
SECTI ON TOTALS | $

I NC.

ANOUNT]|

780. 00|
|

|
580. 00|
|

I
667, 653. 00|

667, 653. 00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 890 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 474, 257. 96 RQUTE : 57, QLD US 50
CALL ORDER . 890 CONTRACT ID : M -26866-B COUNTI ES : DAVI ESS
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $  467,295.25 100. 0000%
2 35-0626844 RUDOLPH, J.H & QO $ 496, 694.00 106. 2912%
| (1) 35-1418333 | (2) 35-0626844 |
| ROGERS GROUP, | NC. | RUDOLPH, J.H & CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 07038 4.000 MOS | 1400. 00000 5600. 00| 1600. 00000 6400. 00|
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP|  22200. 00000 22200.00|  24000. 00000 24000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 64180. 000 SYS | 0. 95000 60971. 00| 0. 52000 33373. 60|
SURFACE M LLING ASPHALT | | |
0004 304- 07490 275.000 TON | 145. 00000 39875. 00| 195. 00000 53625. 00|
HVA PATCH NG TYPE B | | |
0005 401- 07334 5100. 000 TON | 44. 00000 224400. 00| 54. 00000 275400. 00|
QU QA-HVA, 3, 76, SURFACE, 9.5 nm | | |
0006 402- 07451 100.000 TON | 42. 00000 4200. 00| 55. 00000 5500. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0007 405- 05517 6.000 TON | 282. 00000 1692. 00| 380. 00000 2280. 00|
ASPHALT FOR PRI ME COAT | | |
0008 406- 05520 17.000 TON | 210. 00000 3570. 00| 180. 00000 3060. 00|
ASPHALT FOR TACK COAT | | |
0009 605- 05523 50.000 LFT | 47.00000 2350. 00| 25. 00000 1250. 00|
CURB, HMA | | |
0010 605- 06120 100.000 LFT | 35. 00000 3500. 00| 60. 00000 6000. 00|
CURB, CONCRETE | | |
0012 720- 44000 5.000 EACH 385. 00000 1925. 00| 600. 00000 3000. 00|
CASTING ADJUST TO GRADE | | |
0013 801- 06203 1250. 000 LFT | 1. 00000 1250. 00) 1. 20000 1500. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0014 801- 06207 1250.000 LFT | 1. 15000 1437. 50]| 3.00000 3750. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | [ [
0015 801- 06640 61.000 EACH 75. 00000 4575. 00| 66. 00000 4026. 00|

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/10/03
PAGE : 890 -2

ENG NEER S ESTIMATE: $ 474, 257. 96 ROUTE : 57, OLD US 50
CALL CRDER : 890 CONTRACT ID : M - 26866- B COUNTI ES : DAVI ESS
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT : VI NCENNES DI STRI CT

SET- ASI DE :
[ (1) 35-1418333 [ (2) 35-0626844 [
| ROGERS GROUP, | NC. | RUDCLPH, J.H & CO |

LINE NO/ | TEM CODE / ALT [ | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE ANMOUNT

0016 801- 06775 LUMP|  28500. 00000 28500. 00|  22300. 00000 22300. 00|
MAI NTAI NI NG TRAFFI C | | |
0017 805- 78470 480.000 LFT | 0. 35000 168. 00| 0. 35000 168. 00|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | [
0019 805- 78795 144.000 LFT | 9. 40000 1353. 60| 8. 30000 1195. 20|
SAW CUT FOR ROADWAY LOOP AND SEALER | | [
0020 808- 06703 2500.000 LFT | 0. 29000 725. 00| 0. 25000 625. 00|
LI NE, THERMOPLASTIC, SOLID, WVH TE, 4 IN.| | [
0021 808- 75240 2300.000 LFT | 0. 29000 667. 00| 0. 25000 575. 00|
LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 | | [
IN. I | |
0022 808- 75245 23900.000 LFT | 0. 29000 6931. 00| 0. 25000 5975. 00|
LINE, THERVOPLASTIC, SCLID, YELLON 4 | [ |
I'N. [ [ |
0023 808- 75247 50.000 LFT | 1. 00000 50. 00| 0. 85000 42. 50|
LI NE, THERMOPLASTIC, SCLID, YELLOW 6 | | |
I'N. | [ |
0024 808- 75256 108.000 LFT | 1. 30000 140. 40| 1. 15000 124. 20|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
SOLI D, WHI TE, CROSSHATCH LINE, 8 IN | | [
0025 808- 75297 440.000 LFT | 3. 85000 1694. 00| 3. 35000 1474. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN | | [
0026 808- 75300 830. 000 LFT | 1. 00000 830. 00| 0. 85000 705. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
CROSSWALK LINE, 6 IN. | | |
0027 808- 75320 44.000 EACH 56. 50000 2486. 00| 50. 00000 2200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW [ |
0028 808- 75325 38.000 EACH 79. 00000 3002. 00| 70. 00000 2660. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0029 808- 75340 2.000 EACH 300. 00000 600. 00| 260. 00000 520. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ [
0030 808- 75350 2.000 EACH 117. 00000 234. 00| 105. 00000 210. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( SCHOOL) | | I

0031 808- 75996 185.000 EACH| 11. 75000 2173. 75 7.00000 1295. 00|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 890 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 474, 257. 96 RQUTE : 57, QLD US 50
CALL ORDER . 890 CONTRACT ID : M -26866-B COUNTI ES : DAVI ESS
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0626844 [
| ROGERS GROUP, | NC. | RUDOLPH, J.H & QO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 808- 75998 185. 000 EACH| 23. 50000 4347. 50| 21. 00000 3885. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0033 808-96016 100. 000 LFT | 2. 00000 200. 00| 1. 75000 175. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOWN 12 | | |
IN | | |
0034 610-07487 245.000 TON | 145. 50000 35647. 50| 120. 00000 29400. 00|
HVA FOR APPROACHES, TYPE B | | |
SECTI ON TOTALS | $ 467, 295. 25| $ 496, 694. 00|
------------------------------------------ g

CONTRACT TOTALS | $ 467, 295. 25| $ 496, 694. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 900 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 179, 208. 44 ROUTE : SR 5
CALL ORDER : 900 CONTRACT ID : M-26874-B COUNTI ES : WH TLEY
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 10/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 400000Z
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $  179,214.50 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $ 179, 952.40 100. 4117%
3 35-1185040 NI BLOCK EXCAVATING | NC. $  183,386.50 102. 3279%
| (1) 35-1817574 | (2) 35-1065659 | (3) 35-1185040
| YARDBERRY LANDSCAPE | BROOKS CONSTRUCTI ON | NBLOCK EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06845 LUMP| 3500. 00000 3500. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 4.000 MOS | 2150. 00000 8600. 00| 1500. 00000 6000. 00| 1500. 00000 6000. 00
FIELD OFFI CE, A | |
0003 110- 01001 LUMP| 6000. 00000 6000. 00| 8990. 00000 8990. 00| 2500. 00000 2500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 202- 02286 1.000 EACH 6000. 00000 6000.00]  15000. 00000 15000. 00|  30500. 00000 30500. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 90014 2.050 STA | 1900. 00000 3895. 00| 5100. 00000 10455. 00| 5700. 00000 11685. 00
LI NEAR GRADI NG | | |
0006 205- 06937 200.000 LFT | 1. 96000 392. 00| 3. 24000 648. 00| 4.00000 800. 00
TEMPORARY SI LT FENCE | |
0007 211- 02050 1135.000 CYS | 24. 00000 27240. 00| 16. 00000 18160. 00| 14. 00000 15890. 00
B BORROW FOR STRUCTURAL BACKFI LL | | |
0008 303- 01180 70.000 TON | 28. 00000 1960. 00| 22. 00000 1540. 00| 20. 00000 1400. 00
COVPACTED AGGREGATE, NO 53 | | |
0009 402- 07433 55.000 TON | 85. 00000 4675. 00| 75. 00000 4125. 00| 60. 00000 3300. 00
HVA SURFACE, TYPE B, 9.5 MV | | |
0010 406- 05520 0.200 TON | 925. 00000 185. 00| 200. 00000 40. 00| 250. 00000 50. 00
ASPHALT FOR TACK COAT | | |
0011 603- 05727 200.000 LFT | 12. 00000 2400. 00| 5. 10000 1020. 00| 13. 00000 2600. 00
FENCE, FARM FI ELD, TENSION WRE, 47 IN | |
0012 610- 07487 8.000 TON | 140. 00000 1120. 00| 68. 00000 544. 00| 100. 00000 800. 00
HVA FOR APPROACHES, TYPE B | | |
0013 616- 02320 850. 000 SYS | 3. 50000 2975. 00| 2.00000 1700. 00| 3. 00000 2550. 00
GEOTEXTI LES | | |
0014 616- 06405 640. 000 TON | 30. 00000 19200. 00| 19. 00000 12160. 00| 20. 00000 12800. 00

RI PRAP, REVETNMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 900 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 179, 208. 44 ROUTE : SR 5
CALL ORDER : 900 CONTRACT ID : M-26874-B COUNTI ES : WH TLEY
LETTI NG DATE : 06/10/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1065659 | (3) 35-1185040
| YARDBERRY LANDSCAPE | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 621-01004 1.000 EACH 750. 00000 750. 00| 545. 00000 545. 00| 550. 00000 550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0016 621-06548 5.000 LBS | 150. 00000 750. 00| 25. 00000 125. 00| 25. 00000 125. 00
SEED M XTURE, CV | | |
0017 621- 06559 2250.000 SYS | 0. 65000 1462. 50| 0. 64000 1440. 00| 0. 65000 1462. 50
MULCHED SEEDI NG R | | |
0018 715-04612 120. 000 LFT | 572. 00000 68640. 00| 625. 00000 75000. 00| 600. 00000 72000. 00
PIPE, REIN. CONC., Il, DO 0=50, 102 IN.]| | |
0019 715-05049 80.000 LFT | 30. 00000 2400. 00| 26. 00000 2080. 00| 10. 00000 800. 00
PIPE, TYPE 4, O RCULAR 8 IN | | |
0020 715-05203 20.000 LFT | 50. 00000 1000. 00| 22. 00000 440. 00| 15. 00000 300. 00
PIPE, TYPE 4, G RCULAR 4 IN | | |
0021 715-06816 2.000 EACH 2100. 00000 4200. 00| 2000. 00000 4000. 00| 2700. 00000 5400. 00
CONCRETE ANCHOR, 120 I N. | | |
0022 720- 45265 1.000 EACH 1300. 00000 1300. 00] 1200. 00000 1200. 00| 750. 00000 750. 00
PI PE CATCH BASIN, 15 IN. | | |
0023 801- 06625 22.000 EACH 55. 00000 1210. 00| 49. 00000 1078. 00| 50. 00000 1100. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0024 801- 06640 24.000 EACH 110. 00000 2640. 00| 77.00000 1848. 00| 80. 00000 1920. 00
CONSTRUCTI ON SI GN, A | | |
0025 801-06775 LUWP| 2000. 00000 2000. 00| 7500. 00000 7500. 00| 2800. 00000 2800. 00
MAI NTAI NI NG TRAFFI C | | |
0026 801-07118 96. 000 LFT | 20. 00000 1920. 00| 5. 10000 489. 60| 7.00000 672. 00
BARRI CADE, I11-A | | |
0027 801-07119 48.000 LFT | 15. 00000 720. 00| 6. 60000 316. 80| 7.00000 336. 00
BARRI CADE, |11-B | | [
0028 808-06713 600. 000 LFT | 1. 70000 1020. 00| 0. 75000 450. 00| 1. 00000 600. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0029 808-06714 600. 000 LFT | 1. 70000 1020. 00| 0. 75000 450. 00| 1. 00000 600. 00
LINE, PAINT, SCOLID, YELLOW 4 IN. | | |
0030 808- 75035 8.000 LFT | 5. 00000 40. 00| 13. 50000 108. 00| 12. 00000 96. 00
LINE, PAINT, SOLID, WHITE, 24 I N | | |
SECTI ON TOTALS | $ 179, 214. 50| $ 179, 952. 40| $ 183, 386. 50
------------------------------------------ T ey

CONTRACT TOTALS | $ 179, 214. 50| $ 179, 952. 40| $ 183, 386. 50







